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MIAMIBEACH

Project Background
• Many decades of studies have endorsed this

project

• Most recently, 2015 – MPO Beach Corridor
Transit Connection Study recommended
advancing the project :
– Miami Beach Light Rail Circulator
– Miami Light Rail Circulator
– Causeway Connection

• In December 2015 Miami Beach initiated the
environmental review process for the Miami
Beach Light Rail Circulator component of the
regional program
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MIAMIBEACH

Project Overview
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•City of Miami Beach developing/procuring
Light Rail/Modern Streetcar system for people,
businesses and attractions in South Beach

•The System will be of independent utility on
Miami Beach and inter-operable with Beachline
project across the MacArthur Causeway to
Downtown Miami

•The LRT/Modern Streetcar will be catenary-free
or off-wire technology (as defined more fully
in the solicitation documents) operating on a
dedicated right-of-way in the City of Miami
Beach.



MIAMIBEACH

Project Definition
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• Preliminary Phase 1/
Phase 2 alignment based on
2015 Beach Corridor Transit
Connection Study
– Alignment To be refined
– Phases may be concurrent

•Stations to be located every 2 to
4 blocks

•Vehicle Storage and
Maintenance Facility site to be
identified/provided by City



MIAMIBEACH

City Resiliency Program
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• The City of Miami Beach has
adopted a Resiliency Program

• Various projects are active
under the Resiliency Program

• LRT/Modern Streetcar P3
Program will fall within the
Resiliency Program
parameters

• Concessionaire’s scope may
include upgrading streets to
meet the Resiliency Program
requirements (to be funded
separately by the City)



MIAMIBEACH

Technical Project Team
• Kimley Horn Team

– Technical Support Team
• Kimley-Horn
• HDR
• WSP – Parson Brinckerhoff
• LTK

– P3 Financial Support Team
• Clary Consulting
• Castalia Advisors

– Public Involvement
• Media Resources Group
• Communikatz

• Outside Legal Counsel
• Nossaman LLP
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PROJECT SCHEDULE
CONCURRENT

ENVIRONMENTAL REVIEW
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MIAMIBEACH

Environmental Review

• City of Miami Beach is completing the
Environmental Process in parallel to the
Procurement

• Draft Environmental Report will be complete in
September 2016 and the Final Report expected
to be completed in early 2017

• Primary issues expected to be historic
resources, resiliency, traffic, noise and
construction impacts
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MIAMIBEACH

Project Funding Plan
• The initial draft Project Funding Plan will be

presented at the Finance and Citywide Projects
Committee Budget Briefing June 6

• The Funding Plan will be refined and presented
to the Commission July 13 concurrent with the
Manager’s report on ranking the Proposals

• An action plan will be presented to implement
the Funding Plan concurrent with the
procurement by early 2017
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Environmental Review Project
Schedule
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MIAMIBEACH

PROCUREMENT
REQUIREMENTS
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MIAMIBEACH

Start of Procurement
• June 2015 - Miami Beach received unsolicited proposal to

design, build, finance, operate and maintain an off-wire
LRT/streetcar as a Public Private Partnership (P3)

• January 2016 – City issued notice for alternative
proposals pursuant to state statute, in parallel with
environmental analysis

• March 2016- City issued Amended and Restated Proposal
Requirements Document (PRD)

• May 10 – Proposal responses were due
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MIAMIBEACH

Procurement Process
Procurement in accordance with Section
287.0512, Florida Statutes
Two Phase Process
• Phase 1 – Minimum Requirements,

Qualifications and General Approach to the
Project
– Details are included in PRD and summarized in following slides
– Evaluation and Ranking of Proposals in Order of Preference

• Phase 2 – Negotiation of Interim and
Comprehensive Agreements
– Project Definition and Technical Details
– Firm Price and Financial Plan
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MIAMIBEACH

PROCUREMENT PROCESS
PHASE 1
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MIAMIBEACH

Minimum Requirements
A.Technology and Lead Contractor Requirements:

1. Demonstrated capacity of fully catenaryless revenue operations
in Miami Beach with alignment on dedicated right of way
• the Vehicle/System Technology may use catenary within the maintenance

facility depot, and allow for charging of the vehicle batteries or
supercapacitors at passenger stops along the route

2. Demonstrated full performance capabilities including air
conditioning in vehicles for climate similar to Miami Beach

3. Demonstrated capacity may be satisfied if the proposed
Vehicle/Systems Technology is in revenue operation as part of
any portion or segment of track within any project anywhere in
the world
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MIAMIBEACH

Minimum Requirements

4. Technology must include low floor, low step design throughout
each vehicle to maximize and facilitate accessibility and more
timely passenger loading and unloading

5. Able to operate in a typical centenary system in the United
States (750V DC)

6. Demonstrated capacity to address minimum ridership of 20,075
people on a daily basis
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MIAMIBEACH

Minimum Requirements
7. Proposer’s Lead Contractor Bonding capacity of not less than

$300 million.
• Letter of bonding capacity from an A-rated, Financial Class V,

Surety Company

8. Successfully delivered a design/build or other form of construction
contract, at least (1) public or public/private infrastructure project
of at least $250 million in the last (5) five years

9. The Lead Investor must have successfully delivered financing for a
project under a public-private partnership (P3) approach within
the last ten years by Lead Investor for a P3 project of at least
$400 million.
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MIAMIBEACH

Procurement Process
Other Considerations:
• Application Fee in the amount of $100,000, payable to

the City of Miami Beach

• For purposes of the Minimum Requirements, “Buy
America” provisions of the U.S. Department of
Transportation, set forth in 49 C.F.R. 661 and other
provisions of federal law, shall not apply to the Project

• Vehicle/System suppliers may participate on more than
one team

• Other Lead Team Participants limited to one Proposer
team
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MIAMIBEACH

Lead Team Participants
• Lead Contractor: Firm responsible for construction of the

Project

• Lead Operator: Firm responsible for operation of vehicle/
streetcar system

• Lead Engineer: Firm primarily responsible for completion
of all Project-related engineering

• Lead Maintenance Entity: Firm responsible for
maintenance of Project

• Lead Investor: Entity primarily responsible for providing
equity for the Project

• Vehicle/Systems Suppliers: The streetcar vehicle or
systems technology suppliers

20



MIAMIBEACH

Procurement Process
Proposal Evaluation will follow the following
steps:

– Step 1: All Proposals will be reviewed by City for Responsiveness
(including Minimum Requirements)

– Step 2: The Evaluation Committee will provide a
recommended ranking to the City Manager

– Step 3: The City Manager will review the Evaluation Committee’s
advisory recommendations in making his own recommendation to
the City Commission

– Step 4: City Commission will approve final rankings and, at its
discretion, authorize negotiations for an interim agreement with
the top-ranking firm. In the event negotiations are unsuccessful,
City to initiate negotiations with the second-ranked firm.
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EVALUATION PROCESS
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MIAMIBEACH

Evaluation Process
The Evaluation Committee shall meet to evaluate each
response and rank Proposers in order of preference and
based on consideration of the professional qualifications of
the Proposers (including each of the Lead Team
Participants), and the following factors:, in no particular
order:

• Compliance with the Minimum Requirements (Tab 1 of Proposals);

• Experience and Qualifications of Proposer and each of the Lead
Team Participants (Tab 2 of Proposals);

• Financial capability of the Proposer (Tab 3 of Proposals); and

• Proposer’s Approach and Methodology (Tab 4 of Proposals)
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MIAMIBEACH

Evaluation Process
• Experience and Qualifications of Proposer and each of the Lead

Team Participants, including consideration of the information
requested in Tab 2 of Section 0300 of the PRD

a. Company Information: history/organizational structure, years in business,
number of employees, and the like

b. Experience and Qualifications on Other Infrastructure Projects.
Experience with comparable design-build, design-build-operate-maintain, or
other public or public-private infrastructure projects of size and scope similar to
or larger than the Project.

Committee to consider type of project, scope of project, years the Project was
constructed, hard construction costs for the project or operating/maintenance
budget for the project (as applicable), and delivery approach or method.

For Lead Investor and Contractor, Committee to consider record of projects
completed within the contract time and contract price (including capital costs per
vehicle and mile, and operating costs per revenue mile).
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MIAMIBEACH

Evaluation Process
• Experience and Qualifications of Proposer and each of the Lead

Team Participants – Tab 2 (continued)

c. Experience and Qualifications on Rail or Transit Projects With
Emphasis on Streetcars in Urban Settings. Proposer’s and each Lead
Team Participant’s experience with similar rail or transit projects with
emphasis on streetcar projects in urban or sensitive environmental areas and
community areas of comparable size and scope
– type of project, scope of project, years constructed, hard costs, and

delivery approach or method (including capital costs per vehicle and
mile, and operating costs per revenue mile)

– key personnel who worked on each project who will work on this Project
– experience in managing the maintenance of traffic, roadway (or bridge)

design and construction, environmental and other permitting, and
implementing community relations and outreach programs on projects of
similar size and complexity to this Project

– Lead Engineer’s completion of at least one or more transit facility
comparable to the Project
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MIAMIBEACH

Evaluation Process
• Experience and Qualifications of Proposer and each of the Lead

Team Participants – Tab 2 (continued)

d. Capacity to Manage and Implement the Project. Provide additional
information sufficient to identify Proposer’s and each Lead Team Participant’s
demonstrated capacity to manage and implement projects of $250 million or
larger.

e. Prior Working Relationships Between and Among Team
Members: prior working relationships between or among Proposer or Lead
Team Participants based on type of project, project scope, years constructed,
hard costs, and delivery approach or method, including key personnel who will
also work on this Project
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MIAMIBEACH

Evaluation Process
• Experience and Qualifications of Proposer and each of the Lead

Team Participants – Tab 2 (continued)

f. Key Personnel and Level of Commitment. References, years of
experience, areas of expertise, and list of prior projects comparable in size and
scope (or greater) of this Project for key personnel. Key Personnel (at a
minimum) shall include:

• Project Manager
• Construction Manager
• Construction Superintendent
• Design Manager
• Lead Design Engineer
• Independent Quality Manager
• Design Quality Manager

All key personnel will be required to be on-site 100% of the time during activities
that involve their areas of responsibility. Substitution of Key Personnel will be
subject to review and acceptance by the City.

27



MIAMIBEACH

Evaluation Process
Experience and Qualifications of Proposer and each of the
Lead Team Participants – Tab 2 (continued)

g.Prime Constructor Safety Record. Experience Modification Rate (EMR) and
OSHA forms 300 and 300A for the past three (3) years.

Financial capability of the Proposer – Tab 3

• Financial capacity of Proposer and Lead Team Participants and
financial guarantors based on Proposer’s, Lead Investor’s, financial
guarantors, Lead Contractor, Lead Operator and Lead Maintenance most
recent annual reviewed/audited financial statement with the auditors’ notes

City Advisor to provide Committee with technical report, including
with respect to financial capacity
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MIAMIBEACH

Evaluation Process
Proposer’s Approach and Methodology, including consideration of
the information requested in Tab 4 of Section 0300 of the PRD

1. Management and Organization: the approach and methodology in
accomplishing the following goals of this Project

i. an understanding of and approach to the management, technical
aspects, maintenance of traffic (and related access to residential and
business areas), and risks associated with the Project

ii. an understanding of and approach to how the public-private partnership,
or “P3”, process and the Proposer’s organization will contribute to the
success of the Project and meet the City of Miami Beach’s Project goals;
and

iii. an understanding of the risk sharing and the teaming relationship
between the Proposer and the City of Miami Beach.
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MIAMIBEACH

Evaluation Process
Proposer’s Approach and Methodology, including consideration of
the information requested in Tab 4 of Section 0300 of the PRD.

a.Methodology for integrating the Proposer and Lead Team Participants and
their respective areas of expertise: methodology for integrating the Proposer and
the different areas of expertise of Lead Team Participants into an efficient and
effective organization

b.Management Approach: The management approach and understanding of the
use of the P3 project delivery methodology for transportation projects
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MIAMIBEACH

Evaluation Process
Proposer’s Approach and Methodology, including consideration of
the information requested in Tab 4 of Section 0300 of the PRD

c. Organization Chart: “chain of command,” approach for major functions to be
performed, and their reporting relationships, in managing, designing, and
building the Project, the functional structure of the organization down to the
design discipline leader or construction superintendent level and Key Personnel
by name. Lead Team Participants in the chart(s), critical support elements and
relationships of Project management, Project administration, construction
management, quality control, safety, environmental compliance, and
subcontractor administration.

d. Organizational Chart Functional Relationships: how the proposed
organization will function as an integrated team.
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MIAMIBEACH

Evaluation Process
Proposer’s Approach and Methodology, including consideration of
the information requested in Tab 4 of Section 0300 of the PRD

2.Approach to P3/Design-Build-Operate-Maintain-Finance. Sample
approach to finance the Project assuming an availability payment approach that
is supported by annual payments during the operation period subject to annual
appropriation. Lead Investor’s financial capacity to guarantee an equity
contribution of at least $50 million for the Project

Identification of potential financing options/sources of funding to finance the
Project over a long-term availability payment period

32



MIAMIBEACH

Evaluation Process
Proposer’s Approach and Methodology, including consideration of the
information requested in Tab 4 of Section 0300 of the PRD

3. Approach to Design and Construction. Demonstration of an understanding
of and sound approach to the development, design and construction of the Project

a.How Proposer will incorporate innovative design and other techniques in the
Project through the lifecycle of the Project

b. Approach to plan, organize, and execute the design and construction of, and
assure the quality and safety of the Project simultaneously
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MIAMIBEACH

Evaluation Process
Proposer’s Approach and Methodology, including consideration of the
information requested in Tab 4 of Section 0300 of the PRD

3. Approach to Design and Construction. (continued)

c. Approach to effectively manage all aspects of the Contract in a quality,
timely, and effective manner and integrate the different parts of its organization
with the City of Miami Beach in a cohesive and seamless manner

d. Approach to implementing the Project and other potential additional routes
(i.e. 17th Street, Alton Road, Dade Boulevard, Meridian Avenue or Convention
Center Drive), in terms of schedule (including timeframes for developing a
comprehensive agreement following execution of interim agreement, and
timeframes for commencement of revenue operations following execution of
comprehensive agreement), maintenance of traffic, design, and construction,
and how Proposer would approach the Project if both phases were to proceed
simultaneously.
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MIAMIBEACH

Evaluation Process
Proposer’s Approach and Methodology, including consideration of the
information requested in Tab 4 of Section 0300 of the PRD

4. Approach to Implementation in Complex Urban Environments

a.Proposer’s general approach to integrating the City and identified stakeholders in
the various phases of the Project

b.Proposer’s general approach to traffic management, utility identification and
relocation, access during construction, pedestrian and parking accommodation, and
community outreach

c.Proposer’s anticipated operating approach for the Project
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Evaluation Process
Proposer’s Approach and Methodology, including consideration of the
information requested in Tab 4 of Section 0300 of the PRD

5. Approach to Vehicle Systems Technology
a. Proposed vehicles
b. Operations and maintenance for the Proposer’s Vehicle/Systems Technology,
including site requirements
c. Provide service history for the Vehicle/Systems Technology, including vehicles;
and
d. [Section 5(d) of proposal instructions inadvertently left blank]
e. How the Proposer’s Vehicle/Systems Technology will be interoperable with
the Direct Connect Project
– Ability for vehicles from City project to operate with causeway project
– How an alternate vehicle technology may be integrated to permit it to operate

wirelessly on Proposers tracks in Miami Beach if an alternate technology is
selected for the portion of the project over the McArthur Causeway
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Evaluation Process
Proposer’s Approach and Methodology, including consideration of the
information requested in Tab 4 of Section 0300 of the PRD

5. Approach to Vehicle Systems Technology (continued)

f. Estimated schedule with timeframes for delivery of the Vehicles/Systems
Technology for the Project, including timeframes for the delivery of the vehicle
• including demonstrated delivery of comparable vehicles within the timeframes

proposed in the sample schedule,
• the actual vehicle delivery time periods for Vehicle/Systems Supplier’s projects

in the last five years that meet the Minimum Requirements for each such project,
with the time periods measured from execution of the project agreement to
delivery to each project site
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MIAMIBEACH

Evaluation Process
Proposer’s Approach and Methodology, including consideration of the
information requested in Tab 4 of Section 0300 of the PRD

5. Approach to Vehicle Systems Technology (continued)

g. How the Vehicle/Systems Technology will function or operate
continuously, in areas prone to flooding and if not under what conditions
must the service be suspended such as specific “level of water”, water type (fresh
water from rain compared to salt water) how long the water will be in place, etc.

h. How the Vehicle/Systems will be charged, including, if applicable,
how vehicle batteries or supercapacitors will be charged at passenger
stops along the project route and Proposer’s approach to ensuring that the
application of the power supply is unobtrusive and incorporated within the
architectural features of the design for the passenger stops.
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Evaluation Process
Proposer’s Approach and Methodology, including consideration of the
information requested in Tab 4 of Section 0300 of the PRD
6. Approach to Process for Developing Comprehensive Agreement

• Estimated schedule for pre-development activities pursuant to an interim
agreement, including a schedule for providing a final, firm price and for
negotiation of a comprehensive agreement or the Project

• Information and commitments required from the City in order to meet the
proposed schedule

• Schedule and approach for achieving financial close after execution of the
comprehensive agreement

• Financial commitments or obligations required from the City as part of the Interim
Agreement and/or prior to execution of the comprehensive agreement and
financial close, including items required by the proposer should the City decide
to terminate the process and not proceed to a comprehensive agreement
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City’s Advisor Report
• The City tasked the Kimley-Horn and Nossaman

teams to review the proposals for due diligence
and to provide a technical report to the
Evaluation Committee

• The due diligence will focus on verifying
information included in the Proposals

• Advisor’s Report on the Proposals will be
provided June 10
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MIAMIBEACH

Evaluation Process
Rankings shall be based on each Committee Member’s

fair and honest assessment of:

• The contents of each proposal, including responses to Tabs 1-4 re:
minimum requirements, qualifications and experience, financial
capacity, and approach and methodology;

• The City Advisor’s technical report to be provided to the Committee;

• Oral presentations/Q&A (based on information set forth in the
proposals);

• Following oral presentations, Committee Members will discuss their
individual evaluations. At the conclusion of the Committee’s
deliberations, members shall individually rank proposals in order of
preference.

• No one factor is assigned any greater weight than any other factor
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MIAMIBEACH

Procurement Official Contact

Cone of Silence applies – all contacts to:
• Kristy Bada, City of Miami Beach Procurement

Department

– 305-673-7490
– KristyBada@MiamiBeachFL.gov

• Copy to: RafaelGranado@miamibeachfl.gov or via Fax
786-394-4188 (Clerk, City of Miami Beach)
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MIAMIBEACH

DO’s and DON’Ts
Evaluation Committee Members

• DON’T discuss, outside of the Evaluation Committee meeting, proposers or their
proposals with anyone, including other Committee members, other than the
Procurement officer or City Attorney’s Office.

• DON’T discuss any matter regarding the solicitation with proposers. To do so is
a violation of the Cone of Silence ordinance and will result in respondent’s
proposal being rejected.

• DON’T participate on the Evaluation Committee if you believe a conflict or
potential conflict of interest may exist. Please address any concerns with the
City Attorney’s Office prior to the Evaluation Committee meeting.

• DON’T consider any criteria differing from or in addition to the proposal
packages provided to you by Procurement.

• DON’T be late or miss any meetings. Doing so may jeopardize the process and
the City Commission’s requested timeline for approvals.

• DON’T procrastinate on the review of proposals. Be prepared to discuss your
evaluations with the committee. Whenever possible, resist awarding tie scores.
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MIAMIBEACH

DO’s and DON’Ts
Evaluation Committee Members

• DO contact the contracting officer, Procurement Department or City Attorney’s Office
for any questions regarding the solicitation process, including questions regarding
meetings, regulatory compliance, or other questions you may have.

• DO refer any proposer that contacts you immediately to the contracting officer or
Procurement Department.

• DO disclose, through the City’s Conflict of Interest Form, any conflict or potential
conflict of interest you may have regarding any respondent to the solicitation.

• DO carefully evaluate all proposals in accordance with the established criteria only.
• DO arrive punctually to all meetings. Failure to do so may jeopardize the process or

disqualify you from participating as an evaluation committee member on the project.
• DO complete your initial review of proposals prior to arriving at the evaluation so that

you are prepared to ask questions and deliberate with other committee members
during the public evaluation meeting.

• DO understand that competitive solicitations are subject to the City Code, the Florida
Public Records Act, and other Florida statutes, including the Sunshine Law. The
evaluation committee meetings will be recorded.
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Proposals
• Three proposals were received on May 10

• All three proposals are ready for the Evaluation
Committee’s review

• The proposals are confidential and exempt
from public records disclosure in their entirety
until June 9, 2016 and may not be disclosed or
shared outside of your review.

• Proposer’s financial statements are confidential
and exempt from disclosure at all times
pursuant to Fla. Stat. 119.071(1)(b)4.
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MIAMIBEACH

Q&A
Please Focus on the

Project and Procurement
Process
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